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Task Order Ordering Procedures and hereby
incorporates the base contract terms and

performance to commence is July 9, 2016.

the Attachment A Statement of Work

(6 pages) dated June 23,
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conditions by reference. The effective date for
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INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF q FEROR/CO CTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)
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19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$111,153.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $111,153, which the
Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded amount for this order
is $25,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby

incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Greg Beachley

(202) 343-9621

beachley.gregorylepa.gov

Alternate COR:
Melissa Puchalski
(202) 343-9882

puchalski.melissalepa.gov

The services of this order are for severable.
TOCOR: Greg Beachley

Delivery: 06/22/2016

Period of Performance: 07/09/2016 to 07/08/2017

Continued ...
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0001 Create Task Order and add incremental funding of

$25,000.

New TO

Greg Beachley

#EP-W-16-015; TO:#0007

MARGA Operations at CASTNET Sites
$25,000.00

Accounting Info:
16-17-C-58D5-102R45-2505-1658DC6096-001 BEFY: 16
EFY: 17 Fund: C Budget Org: 58D5 Program (PRC):
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Funding Flag: Partial

Funded: $25,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Title: Procurement of Supplies and Consumables for
MARGA Operation at CASTNET Sites

Contractor: AMEC Foster Wheeler, Inc.
Contract #: EP-W-16-015
Task Order #: 0007
Period of Performance: 7/9/2016 - 7/8/2017
Estimated Level of Effort: 138

EPA Key Personnel

Task Order Project Officer (TOPO):

Greg Beachley

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9621

email: beachley.gregory @epa.gov

Alternate Task Order Project Officer/Project Officer:
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Robert Gray

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: gray.roberta@epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring
network that measures changes in ambient air quality and assesses atmospheric deposition over
broad geographic regions of the U.S. (https://www.epa.gov/castnet). Operating since 1987,
CASTNET has evolved into a robust regional monitoring program which currently consists of
approximately 95 monitoring stations nationwide. The Environmental Protection Agency (EPA)
coordinates the operation of the network in cooperation with numerous federal, tribal, state and
local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other
forms of atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS
compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air
pollution and atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"),
ammonium (NH4"), sulfur dioxide (SO-), nitric acid (HNO3), chloride (C1°) and the base cations
(Na*, K*, Mg**and Ca®") using a 3-stage filter pack. In addition, each site may make ancillary
measurements, including hourly ozone (O3), hourly meteorology, ammonia (NH3) gas using
passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET
O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task is for the procurement of supplies and consumables that will be
used for the operation and maintenance of the Monitor for Aerosols and Gases in Ambient Air
(MARGA) systems operated in support of CASTNET. The key activities under this task will be
to ship existing MARGA units and the conversion of two existing units into an upgraded and
adapted single unit that is capable of directly measuring deposition fluxes. That unit will be



shipped to a CASTNET site for field setup and operation. This task order is a continuation of
work that began under EP-W-09-028 Task Order 0435.
III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in
Task 22 (Level of Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION

1. Prepare a Proposal

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions
of contract clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity
contract, using time and materials with a cost ceiling, and will submit it to EPA.

2, Shipment of Instruments

The contractor shall assist TOPO in shipping all designated MARGA units including costs and
necessary materials.

3. Field Set-up and Operations

The contractor shall procure and deliver supplies and consumables, as directed by the TOPO to
support the setup, operation, and maintenance of the direct deposition instrument at a yet-to-be
determined research site.

During the period of performance, on an approximately a monthly basis, the TOPO will provide
AMEC Foster Wheeler with an itemized list of parts, supplies and consumables needed for the
operation and calibration of the MARGA . Potential vendors will be identified whenever

possible. AMEC will deliver all parts, materials and supplies as directed by the TOPO.

Table 1 summarizes the types of materials and supplies required for Task Order 0007 and the
estimated total cost.

Table 1 Materials and Supplies

Items Total Cost*
Chemicals $1,500
Laboratory supplies $1,500
MARGA replacement parts $15,000
Exterior Instrument Shelters $16,000
Shipping ($1,000 per unit) $5,000

NOTE: *-Not to be exceeded



4. Laboratory and Field testing and Performance verification of modified deposition flux
instrument

AMEC Foster Wheeler will be responsible for supporting a qualified operator to coordinate the
in-lab and in-field testing and performance verification of the modified deposition flux
instrument. Upon approval by the TOPO, the MARGA concentration gradient system will be tested
by Ian C. Rumsey, PhD, an assistant professor for Air Quality in the Department of Physics and
Astronomy at the College of Charleston. He will coordinate and oversee laboratory- and field-testing
of the MARGA and will verify performance of the modified flux instrument.

V. DELIVERABLES

1. Proposal
The contractor shall deliver a Task Order Proposal in accordance with clause B.7 Task Order
Ordering Procedures of the contract.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month
summarizing the progress made, issues encountered or expected, work planned for the next
reporting period and costs. These reports shall comply with contract clauses F.3 Reports of Work
and F.5 Monthly Progress Report. Reports shall be delivered electronically.

Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The task order proposal shall be delivered within 10 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Robert Gray) 1
EPA TOPO (Greg Beachley) 1

EPA Alternate TOPO/PO (Melissa Puchalski) 1



EP-W-16-015/0007

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $25,000 $25,000

Total $25,000 $25,000
Total Task Order Ceiling

Period This Action Amount

Base Period $111,153 $111,153

Total $111,153 $111,153

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $86,153 to be fully funded.

Page 1 of 1
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DUNS Number: 038086125

The purpose of this modification is to obligate incremental funding in the amount of
550, 00000

The Contracting Officer has changed from Robert Gray to Anthony Terrell.

All other items remain unchanged.

Contracting Officer:
Anthony Terrell 202-564-2640 terrell.anthony@epa.gov

Contracting Officer's Representative (COR):
Greg Beachley 202-343-9621 beachley.gregory@epa.gov
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Anthony Terrell

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
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CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
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Alternate COR:

Melissa Puchalski 202-343-9882
puchalski.melissalepa.gov

TOCOR: Greg Beachley

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$75,000.00

Contracting Officer changed
from Robert A Gray

to Anthony Terrell
CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from $25,000.00
to $75,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-C-58D5-102A45-2505-1658DC6126-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1658DC6126-001
Quantity: 0
Amount: $50,000.00
Percent: 44.98304
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery: 06/22/2016
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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Delivery Location Code: OAR/OAP
OAR/ORP

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J
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Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
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Durham NC 27711

FOB: Destination
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10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER |If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $36,153.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 43.103 (b) Unilateral Modification
E. IMPORTANT: Contractor is not. [Jis required to sign this documentandreturn __  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
IGF: :0OTz#1IGE
The purpose of this modification is to:
1.) Obligate incremental funding in the amount of $36,153.00 to this task order (0007).
Task Order# 0007 is now fully-funded.
2.) Change the Contracting Officer from Anthony Terrell to Michael Fox.
TOCOR: Greg Beachley
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Michael C. Fox
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Obligated Amount for this Modification: $36,153.00
New Total Obligated Amount for this Award:
$111,153.00

Incremental Funded Amount changed: from
$75,000.00 to $111,153.00
Buyer changed

from Anthony Terrell

to Michael C Fox

Contracting Officer changed
from Anthony Terrell

to Michael C Fox

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $36,153.00
Incremental Funded Amount changed from $75,000.00
to $111,153.00

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7030-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7030-001
Quantity: 0
Amount: $36,153.00
Percent: 32.52544
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00003 See Block 16C EP-W-16-015
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

10A. MODIFICATION OF CONTRACT/ORDER NO.

[(b)4) X |EP-W-16-015
BLUE BELL PA 194221960 0007
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -59,614.26
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $9,614.26 from
this task order.

TOCOR: Greg Beachley

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$9,614.26

New Total Obligated Amount for this Award: $101,538.74
Incremental Funded Amount changed: from

$111,153.00 to $101,538.74

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 10/11/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-16-015/0007/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: -$9,614.26
Incremental Funded Amount changed from
$111,153.00 to $101,538.74

CHANGES FOR ACCOUNTING CODE:
17-18-C-58D5-102A45-2505-1758DC7030-001
Amount changed from $36,153.00 to $26,538.74

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/09/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110
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19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
the accepted technical proposal and cost estimate
(6 pages) dated July 8, 2016 in the amount of
$37,045.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $37,045, which the
Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded amount for this order
is $10,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby
incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Timothy Sharac
(202) 343-9180
Sharac.Timothy@epa.gov
Alternate COR:
Melissa Puchalski
(202) 343-9882
puchalski.melissalepa.gov
The services of this order are for severable.
TOCOR: Timothy Sharac
Delivery: 07/09/2016
Continued ...
32a. QUANTITY IN COLUMN 21 HAS BEEN
[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE
33. S8HIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER  |40. PAID BY
41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/0008

PAGE OF

3 14
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (F)
Period of Performance: 07/09/2016 to 07/08/2021
0001 CASTNET Contract

Accounting

#EP-W-16-015; TO:#008
Tribal Site Install

Info:

16-17-C-58D5-102A45-2505-1658DC6105-001 BFY: 16
EFY: 17 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1658DC6105-001

Funding Flag: Partial

Funded: $10,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



Task Order 008

Title: Installation of CASTNET equipment at tribal sites

Contractor and Contract #:

Task Order #: 008

Period of Performance:

AMEC FW; EP-W-16-015

07/1/2016 — 6/30/2017

EPA Key Personnel

Task Order Project Officer (TOPO):

Timothy Sharac

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9180

email: sharac.timothy@epa.gov

Alternate TOPO:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):
Robert A. Gray

William Jefferson Clinton Building
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: gray.roberta@epa.gov

Contract Level Project Officer:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov




STATEMENT OF WORK

I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of the
U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional monitoring
program which currently consists of approximately 95 monitoring stations nationwide. The Environmental Protection
Agency (EPA) coordinates the operation of the network in cooperation with numerous federal, tribal, state and local
partners.

The primary monitoring objectives of CASTNET are to:

Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of atmospheric
pollution;

Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural areas;
Monitor the status and trends in regional air quality and atmospheric deposition;

Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

Improve our understanding of PM and ozone formation;

Validate and improve atmospheric models;

Provide data for health-based research and epidemiology studies;

Assess the effectiveness of EPA’s emission reduction programs; and

Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO42), nitrate (NO3"), ammonium (NH4*), sulfur
dioxide (SO»), nitric acid (HNO3), chloride (CI’) and the base cations (Na*, K+, Mg**and Ca**) using a 3-stage filter
pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly meteorology,
ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET O3, meteorological,
and trace gas measurements follow the requirements in the Code of Federal Regulations (CFR) and EPA’s Quality
Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to support collaborative monitoring activities between CASTNET and tribal
air monitoring agencies. Under this task, the contractor shall install an ozone analyzer in a small-footprint enclosure at
a monitoring site on Nez Perce tribal lands in Idaho. This location was selected based on Nez Perce’s interest in the
CASTNET measurements, their capabilities, and their location. CAMD will try to fill in spatial gaps within the
network with this additional tribal site.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE



The tasks to be performed under this task order are consistent with the activities authorized in Task 22 (Level of
Effort) of the contract’s Statement of Work. After installation, expenses for the operation of these sites will be billed
under Task Order 004 Tribal Base Program.

IV. TECHNICAL DIRECTION

1. Prepare Work Plan

The Contractor shall prepare a Work Plan in accordance with the terms and conditions of contract clauses B.1 entitled
Level of Effort — Cost Reimbursement Term Contract. The contractor shall prepare the work plan and cost estimate
for base option period.

25 Procurement of Equipment

The Contractor shall procure all necessary equipment and materials for installing an ozone analyzer to operate in a

small-footprint enclosure. This includes power cables, sample line tubing, and any additional equipment needed for
the small-footprint ozone analyzer.

3. Installation

The contractor shall coordinate with the tribe to schedule the installation and training dates. The contactor shall install
and calibrate the O3 analyzer for Nez Perce.

The Nez Perce Tribe of Idaho has agreed to host the small-footprint O3 monitor. The contractor shall coordinate with
Julie Simpson (julies @nezperce.org) for the O3 monitor installation.

V. DELIVERABLES
All deliverables should be provided electronically.

1. Work Plan

The contractor shall deliver a work plan in accordance with clause B.1 of the contract.
2, Monthly Report
In addition, a monthly progress report shall be submitted. These reports shall outline the technical and financial status

of the work assignment.

Additional deliverables may be required as part of future technical direction.

VI. SCHEDULE

The work plan shall be delivered within 15 days of issuance of this task order.

Distribution of Deliverables:



Addressee Copies
EPA Contracting Officer (Diane Tillison) 1
EPA TOPO (Melissa Puchalski) 1
EPA Alt TOPO (Greg Beachley) 1



EP-W-16-015/0008

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $10,000 $10,000

Total $10,000 $10,000
Total Task Order Ceiling

Period This Action Amount

Base Period $37,045 $37,045

Total $37,045 $37,045

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $27,045 to be fully funded.

Page 1 of 1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C See Schedule EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0008
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/18/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $11,761.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FUNDING ACTION ONLY
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this action is to obligate incremental funding in the amount of $11,761.00.
All other items remain unchanged.
Contracting Officer:
Anthony Terrell 202-564-2640 Terrell.Anthony@epa.gov
Contracting Officer's Representative (COR):
Timothy Sharac 202-343-9180 Sharac.Timothy@epa.gov
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Anthony Terrell
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
i M ELE_l_" TR
o i SMILS AL e 10/26/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0008/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Alternate COR:

Melissa Puchalski 202-343-9882
puchalski.melissalepa.gov
TOCOR: Timothy Sharac

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $11,761.00
New Total Obligated Amount for this Award:
$21,761.00

Incremental Funded Amount changed: from
$10,000.00 to $21,761.00

Contracting Officer changed
from Robert A Gray

to Anthony Terrell

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $11,761.00
Incremental Funded Amount changed from $10,000.00
to $21,761.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-E1-58D5-102A17-2505-1658DC6178-001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 58D5
Program (PRC) 102A17
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1658DC6178-001
Quantity: 0
Amount: $8,000.00
Percent: 21.59536
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0008/001 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Account code:
16-17-B-58D5-102A45-2505-1658DC6185-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1658DC6185-001
Quantity: 0
Amount: $3,761.00
Percéents 10.15252
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery: 07/09/2016

Delivery Location Code: OAR/OAP
OAR/ORP

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62101J

OAR/ORP

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 07/18/2016 to 07/08/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
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Puchalski.Melissa@epa.gov

Contractor POC:
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TOCOR: Timothy Sharac

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award:
$36,761.00

Incremental Funded Amount changed: from
$21,761.00 to $36,761.00
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from Anthony Terrell

to Michael C Fox

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from $21,761.00
e $36,761.00

NEW ACCOUNTING CODE ADDED:
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17-18-C-58D5-102A45-2505-1758DC7003-001
Beginning FiscalYear 17
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Fund (Appropriation) C
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Job # (Site/Project)
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DCN-LineID 1758DC7003-001
Quantity: 0
Amount: $15,000.00
Percent: 40.49129
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
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Continued ...
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19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$52,155.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $52,155, which the
Contractor is not authorized to exceed. The

Contractor exceeds at its own risk.

The total obligated/funded amount for this order
is $40,000. This order is hereby incrementally
funded as detailed in Attachment B Summary of
Amounts and Ceilings. Attachment B is hereby

incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:

Timothy Sharac

(202) 343-9180

Sharac.Timothy@epa.gov

Alternate COR:
Melissa Puchalski
(202) 343-9882

puchalski.melissalepa.gov

The services of this order are for severable.
TOCOR: Timothy Sharac

Delivery: 07/09/2016

Period of Performance: 07/1%/2016 to 07/08/2021

Continued ...
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Task Order 009

Title: CASTNET Technical Systems Audit

Contractor and Contract #:

Task Order #: 009

Period of Performance:

AMEC FW; EP-W-16-015

07/9/2016 — 1/31/2017

EPA Key Personnel

Task Order Project Officer (TOPO):

Timothy Sharac

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9180

email: sharac.timothy@epa.gov

Alternate TOPO:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):
Robert A. Gray

William Jefferson Clinton Building
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-1698

email: gray.roberta@epa.gov

Contract Level Project Officer:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave. NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov




STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of the
U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional monitoring
program which currently consists of approximately 95 monitoring stations nationwide. The Environmental Protection
Agency (EPA) coordinates the operation of the network in cooperation with numerous federal, tribal, state and local
partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of atmospheric
pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO42), nitrate (NO3"), ammonium (NH4*), sulfur
dioxide (SO»), nitric acid (HNO3), chloride (CI’) and the base cations (Na*, K+, Mg**and Ca**) using a 3-stage filter
pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly meteorology,
ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors include reactive oxidized
nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO). CASTNET O3, meteorological,
and trace gas measurements follow the requirements in the Code of Federal Regulations (CFR) and EPA’s Quality
Assurance Handbook.

II. PURPOSE

CASTNET Og data are used to calculate design values for all sites where data completeness requirements are met.
The CASTNET program follows QA/QC procedures and schedules to meet the regulatory requirements detailed in
OAQPS’ Quality Assurance Handbook for Air Pollution Measurement Systems. Volume II Ambient Air Quality
Monitoring Program EPA-454/B-13-003 May, 2013. Appendix D. Revision No.

0. http://www.epa.gov/ttnamtil/files/ambient/pm25/qa/QA-Handbook-Vol-IL.pdf. The required QA/QC protocols
include daily zero/span/precision checks, quarterly data submittals to EPA’s Air Quality System (AQS) database,
annual performance evaluations of the ozone analyzers by an independent auditor, and a 3-year facility technical
systems audit (TSA). The purpose of this task is to fulfill the requirement for the TSA at the ARS’ facility. An




independent auditor will review ARS’ and Amec-FW’s procedures on all aspects of the ozone monitoring program,
including data handling, quality assurance procedures and documentations, calibrations and field operations.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in Task 22 (Level of
Effort) of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION
1. Prepare a Technical Proposal and Cost Estimate

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions of contract clauses
B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity contract.

2, Technical Systems Audit

The contractor shall prepare for the Technical Systems Audit (TSA) by providing the independent auditor with
requested QA documents, SOPs, reports, etc. The independent auditor will prepare three questionnaires (one each for
the field audit, data management, and field laboratory). ARS should review these questionnaires prior to the TSA and
provide any feedback to the auditor.

The field audit will be performed at a CASTNET site selected between ARS and the independent auditor. ARS shall
coordinate with the site operators at the selected site prior to the independent auditor’s visit.

The contractor shall answer all questions on the three questionnaires and provide any requested information to the
auditor during the site visits (at the monitoring site and the ARS facility).

The independent auditor shall perform the Technical Systems Audit as directed in the QA Handbook Volume II,
Section 15.3 (dated 5/2013).
http://www.epa.gov/ttnamtil/files/ambient/pm?25/ga/QA-Handbook-Vol-1I.pdf

3. Reporting

The independent auditor will conduct a brief closeout with ARS while at the facility. After the TSA is complete, the
independent auditor will provide ARS with a draft report containing the results from the questionnaires. ARS will
provide feedback and provide clarification for any finding reported in the draft report. ARS will provide a copy of the
final report to EPA.

V. DELIVERABLES

1. Work Plan

As described in Task 1.



2. Monthly Progress Report
The contractor shall prepare a monthly progress report by the 15" of each month summarizing the technical and
financial status of the task order.

3. Final TSA Report
The contractor shall submit the final TSA report from the independent auditor to EPA by 30 days after the end of the
task order period.

VI. SCHEDULE

The work plan shall be delivered within 15 days of issuance of this task order.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Robert Gray) 1
EPA TOPO (Timothy Sharac) 1

EPA PO (Melissa Puchalski) 1



EP-W-16-015/0009

ATTACHMENT B
SUMMARY OF AMOUNTS AND CEILINGS

Total Funding/Obligation Amount

Period This Action Amount

Base Period $40,000 $40,000

Total $40,000 $40,000
Total Task Order Ceiling

Period This Action Amount

Base Period $52,155 $52,155

Total $52,155 $52,155

NOTE: This task order is hereby incrementally funded. The Contractor exceeds funding at its own risk.

This task order requires $12,155 to be fully funded.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 see Block 16C PR-OAR-17-00063 EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & T
751 ARBOR WAY, STE 180
b)(4) | < 10A. MODIFICATION OF CONTRACT/ORDER NO.
I( EP-W-16-015
BLUE BELL PA 194221960 0009
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/19/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $5,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FUNDING ONLY ACTION
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$5,000.00.
Contracting Officer:
Michael Fox, (202)564-2550, Fox.Michael@epa.gov
Contracting Officer Representative (COR):
Timothy Sharac, (202)343-9180, Sharac.Timothy@epa.gov
Alternate COR:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Anthony Terrell
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
t%/ ELECT RO
ﬂ.—ff’?’ f SIE3 R 1 IS 11/17/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0009/001 2 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Mellisa Puchalski, (202)343-9882,
Puchalski.Melissa@epa.gov

Contractor POC:
Kemp Howell, (352)333-6612, Kemp.Howell@amecfw.com
TOCOR: Timothy Sharac

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $5,000.00
New Total Obligated Amount for this Award:
$45,000.00

Incremental Funded Amount changed: from
$40,000.00 to $45,000.00
Buyer changed

from Robert A Gray

to Michael C Fox

Contracting Officer changed
from Robert A Gray

to Anthony Terrell

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $5,000.00
Incremental Funded Amount changed from $40,000.00
to $45,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-58D2-102A45-2505-1758DC7002-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 58D2
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7002-001
Quantity: 0
Amount: $5,000.00
Percent: 9.58681
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/0009/001 3 3
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/19/2016 to 07/08/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRAGT I3 GODE PAGE QF PAGE-S
1| 2

ANENDMENT OF SOLICITATICN/MODIFICATION OF CONTRAGT

2, AMENDMENTMODIFICATION NO. 3, EFFECTIVE DATE 4. REQUISITIONPURCHASE REQ, NO. 5. PROJECT NO. {if appiizalia)
o2 See Block 16C Sl
8.1S8UED BY CODE [gpoD 7. ADMINISTERED BY (if other than ffem 6) CODE L
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Awvenue, N. W,
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESBS OF CONTRACTOR (M., streal, cotmily, Siale and ZIP Code) ® 9. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC,
Attn: LISH DWYER 8B. DATED {SEE ITEM 1)
AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180
10A. MOBIFICATION OF CONTRACT/ORDER NO.
(b)(4) X [EP-W-16-015
BLUE BELL PA 124221960 0009
10B. DATED (SEE (TEM 13)
CODE 38086125 |F"“:'Lr|"“3‘:’DE 07/19/2016
11. THIS ITEM ONLY APPLIES T4 ANENDMENTS OF SOLIGITATIONS
[ The ahove numbered sollcltation |s ded as sat forth [n ltam 14, Tha haur and date spe<ified for recalpt of Oifara [1ls extendad,  Ois nat extendad.
Cffars must acknowledge recslpt of this amendment prier Lo the hour and date specified In the solicitation or a3 amended , by one of tha following mathods: {a) By completing
ltams & artdt 13, and retuming copiea of the dment; fb} By acknewledgling recalpt of this amendment on aach copy of Lhe offer submilted ; or {c) By

saparsla laliar of lelegram which includes a referanca to the sclicttation and amendmant numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF QFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
¥lrlue of Lhis amendment yout daslre to change an offer already submitted , such change may be made by talagrarm or latter, provided each lelegram or lelier makes

raferance to the safcitatlon and this amendment, and la recalved prior bo the opening hour and date spacified.
12, ACCOUNTING AND APPROPRIATIGN DATA I rogufred)

See Schedule
13, THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED 1N ITEM 14,

CHECK ONE | A, THIS CHANGE ORDER IS [SSUED PURSUANT TOx i E CHANGES SET FORTH IN{TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. 1N FTEM 104, [Spaaty Boinoy) T E

B, THE ABQVE HUMBERED CONTRACT/ORDER I3 MODIFIED TQ REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, sfc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103().

X
C. THIS SUPPLEMENTAL AGREEMENT |5 ENTERED INTC PURSUANT 1O AUTHORITY OF
. GTHER [Spedly fyps of Momncaton and 2Uthoriy]
E. IMPORTANT: Contraclor Ots not [X] Is required lo sign this ¢ il and retum ____1_ coples to the lssulng offlea,

14. DESCRIPTION OF AMENDMENTMMODIFICATION (Organized by UCF section haadings, Inclucing solicitafion/contract subject matter whera foasibie.)
DUNS Number: 038086125

The purpose of this administrative modification is te change the period of performance end
date from 01/31/2017 to 07/08/2017 at ne additional cost to the government., The period of
performance 1s hereby changed to 07/19%/2016 through 07/08/2017.

Contracting Officer:
Michael Fox, (202)564-2550, Fox.MichaelR@epa.gov

Contracting Officer Representative [COR):
Timothy Sharac, (202)343-8180, Sharac.Timothy@epa.gov

Continued

Excapt as provided hereln, all terms and conditions of the document rafarenced In llem $ A or 10A, as heralofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER {Type or print) 16A. NAME AND TYTLE OF CONTRACTING OFFICER {T¥pe or pint)

L] X
Kemp quell - Ier]ect Manager Michael C. Fox
16B. COWW ERCR y 18C. tATE SIT’IEE‘ 16B. UNITED STATES OF AMERICA 18C. DATE SIGNED
“NSTygature of persan suthorfied t sign) {Signature of Goatrackng Oficer) ! ' [ QQJ lG

NEN 7540-01-152-8070 STANDARD FORM 30 {REV. 10-83)
Pravicus adition unusable Prascribed by GSA

FAR {48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/0008/002

FAGE OF

2

NAME OF OFFEROR QR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

ITEM N,
(&)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(<)

{D)

UNITPRICE |

{E)

AMOUNT
(F)

Alternate COR:
Melissa Puchalski, (202)343-9882,
Puchalski.Mellssalepa.gov

Contractor POC:
Kemp Howell, {352)333-6612, Kemp.HowellRamecfw.com
TOCOR: Timethy Sharac

LIST OF CHANGES:
Reason for Modification : Other Administrative
hation

Pericd Of Performance End Date changed from
08-JUL-21 to 08-JUL-17
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $52,155.00
Contracting Officer changed

from BAnthony Terrell

to Michae)l € Fox

Payment :
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Rlexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
period of Performance: 07/19/2016 to (7/08/2017

WEN 7540-01-152-B067

ORTICHNAL FORM 338 {4-86)
Sponsaret by GSA
FAR {48 CFR) 63.410



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-OAR-17-00657 EP-W-16-015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I
751 ARBOR WAY, STE 180
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
[(b)(4) EP-W-16-015
BLUE BELL PA 194221960 0009
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 07/19/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $7,155.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X FAR 52.232-22 Limitation of Funds

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is obligate incremental funding in the amount of
$7,155.00. This task order is now fully-funded.
TOCOR: Timothy Sharac

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $52,155.00

New Total Amount for this Award: $52,155.00

Obligated Amount for this Modification: $7,155.00

New Total Obligated Amount for this Award: $52,155.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
dil A F1L FCTROMI
R R S:GNATURE | G/ /07 /2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/0009/003 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$45,000.00 to $52,155.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $7,155.00
Incremental Funded Amount changed from $45,000.00
to $52,155.00

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1758DC7043-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1758DC7043-001
Quantity: 0
Amount: $7,155.00
Pereernt s 13.71872
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/19/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00004 See Block 16C EP-W-16-015
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

Attn: LISA DWYER 9B. DATED (SEE ITEM 11)
AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

10A. MODIFICATION OF CONTRACT/ORDER NO.

[(b)4) X |EP-W-16-015
BLUE BELL PA 194221960 0009
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 07/19/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -55,373.65
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X FAR 52.232-22 Limitation of Funds

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this modification is to de-obligate funding in the amount of $5,373.65 from
this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$5,373.65
New Total Obligated Amount for this Award: $46,781.35
Incremental Funded Amount changed: from

$52,155.00 to $46,781.35

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 11/03/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-16-015/0009/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: -$5,373.65
Incremental Funded Amount changed from $52,155.00
to $46,781.35

CHANGES FOR ACCOUNTING CODE:
17-18-C-58D5-102A45-2505-1758DC7043-001
Amount changed from $7,155.00 to $1,781.35

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 07/19/2016 to 07/08/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



